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Task Order 2 – Contract Implementation (Draft RTP) 

In accordance with the Master Indefinite Delivery/Indefinite Quantity (IDIQ) Contract Section H 

clause, Task Ordering Procedure, paragraph (c), the following constitutes the Request for Task 

Order Proposal (RTP) for the Contract Implementation Task Order for the estimated 120-day 

period immediately following the estimated 90-day transition period.  

The requirements for the Contractor’s Task Order proposal are set forth in paragraph (f) of the 

Section H clause, Task Ordering Procedure, and additional forthcoming proposal preparation 

instructions for a cost and fee proposal. The Contractor’s Task Order proposal shall utilize the 

Section J, Attachment J-11, IDIQ Labor Rate Schedule. The response time for submitting the 

Task Order Proposal is [TBD]. 
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Section B – Supplies or Services and Prices/Costs 

This Task Order work shall be performed under Contract Line Item Number (CLIN) 00001 of the Oak 

Ridge Reservation Cleanup Contract Master IDIQ Contract (herein referred to as the Master IDIQ 

Contract). Section B of the Master IDIQ Contract is incorporated by reference. The requisite clause 

information specific to this Task Order included below is consistent with the clause numbering structure 

established by the Master IDIQ Contract. 

B.1  DOE-B-2012 Supplies/Services Being Procured/Delivery Requirements (Oct 2014) 

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services 

(except as may be expressly set forth in this Task Order as furnished by the Government) and otherwise 

do all things necessary for, or incidental to, the performance of work as described in Section C, 

Performance Work Statement (PWS) under this Task Order. 

B.2  Type of Contract 

(a) DOE-B-2001 Cost-Plus-Fixed-Fee Task Order: Total Estimated Cost and Fixed Fee (Oct 2014) 

(Revised) 

(1) This is a Cost-Plus-Fixed-Fee Task Order. In accordance with the Clause at FAR 52.216-8, Fixed 

Fee, the total estimated cost and fixed-fee for this Task Order are shown in Table B-1.  

Table B-1. Estimated Total Price 

Total Estimated Cost [$TBD] 

Fixed Fee  [$TBD (equivalent to CPFF ceiling in DOE-B-2015)] 

Total Estimated Price [Total Estimated Cost + Fixed Fee] 

Acronyms: 

CPFF     cost-plus-fixed-fee 

DOE      U.S. Department of Energy 

TBD      to be determined 

(b) The Total Estimated Cost and Fee of the Task Order, and/or the Total Estimated Cost and Fee of the 

Task Order Contract Line Items, are as shown in Table B-2. 
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Table B-2. Task Order CLIN Structure 

CLIN CLIN Title 
CLIN 

Type 

Estimated 

Cost  
Fixed Fee 

Total 

Estimated 

Price 

00001 
Contract 

Implementation 
CPFF [$TBD] 

[$TBD (equivalent to 
CPFF ceiling in DOE-

B-2015)] 

[Total Estimated 

Costs + Fixed 

Fee] 

00002 Site Usage Fees CR [$TBD] N/A [$TBD] 

00003 

Post-Retirement 

Medical Benefits, 

Long-Term Disability, 

and Pension 

CR [$TBD] N/A [$TBD] 

Total [$TBD] [$TBD] [$TBD] 

Acronyms: 

CLIN    Contract Line Item Number   CR    cost-reimbursement 

CPFF    cost-plus-fixed-fee    N/A   not applicable 

(c) CLIN Description: 

CLIN 00001 – Contract Implementation 

This CLIN includes the estimated cost and fixed-fee associated with performing work identified 

within the Task Order PWS with the exception of CLIN 00002 and CLIN 00003. 

CLIN 00002 – Site Usage Fees  

This CLIN includes the estimated cost for Site Usage Fees, which cover site services such as 

emergency services (including fire protection), site emergency preparedness, site-wide regulatory 

compliance, sanitary waste management services, roads and grounds, etc. The Oak Ridge 

National Laboratory and Y-12 National Security Complex Management and Operating 

Contractors charge an annual Site Usage Fee per site occupant that is non-fee bearing.  

CLIN 00003 – Post-Retirement Medical Benefits, Long-Term Disability, and Pension 

This CLIN includes the cost associated with the Task Order PWS C.2 Post-Retirement Medical 

Benefits, Long-Term Disability, and Pension. Costs are reimbursed based on allowable actual 

costs billed to the Contract. There is no fee for this CLIN. 

 (d) Payment of fee shall be made in accordance with the Clause Federal Acquisition Regulation (FAR) 

52.216-8, Fixed Fee, and the Payments clauses in the Master IDIQ Contract applicable to this Task 

Order. 

B.3  DOE-B-2013 Obligation of Funds (Oct 2014) 

(a) Pursuant to the Clause of this Contract in FAR 52.232-22, Limitation of Funds, total funds in the 

amount(s) specified below are obligated for the payment of allowable costs and fee. It is estimated 

that this amount is sufficient to cover performance through the date(s) shown below. 

TBD at Task Order award. 
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(b)  Financial plans; cost and encumbrance limitations. In addition to the limitations provided for 

elsewhere in this contract, DOE may, through financial plans such as Approved Funding Programs or 

other directives issued to the Contractor, establish controls on the costs to be incurred and 

encumbrances to be made in the performance of the contract work. Such plans and directives may be 

amended or supplemented from time to time by DOE. The Contractor shall: 

(1)  Comply with the specific limitations (ceilings) on costs and encumbrances set forth in such plans 

and directives;  

(2)  Comply with other requirements of such plans and directives; and 

(3)  Notify DOE promptly, in writing, whenever it has reason to believe that any limitation on costs 

and encumbrances will be exceeded or substantially underrun.  

Section C – Performance Work Statement 

The requisite clause information specific to this Task Order included below is consistent with the clause 

numbering structure established by the Master IDIQ Contract. 

C.1 Task Order Requirements 

The contract implementation period represents the 120-day period immediately following the transition 

period. On day one (1) of the contract implementation period, the Contractor assumes full responsibility 

for performance of the Master IDIQ Performance Work Statement scope authorized in this Task Order. 

During this period, the Contractor will continue performance of work in the same manner as the prior 

Contractor. The purpose of the contract implementation period is to keep the existing work on-going 

while subsequent End State Task Orders are negotiated and definitized. The Contractor shall be 

responsible for continued uninterrupted operations from Task Order issuance. The Contractor shall utilize 

the same, or similar, workforce skill mix, talent and technical capabilities as the incumbent contractor. 

C.2 Scope of Work 

The following elements of the Task Order contain work scope that shall be performed by the Contractor 

during this Task Order’s Period of Performance (POP), including: 

 

 C.2 Post-Retirement Medical Benefits, Long-Term Disability, and Pension Contribution 

 C.3 Cleanup 

[TBD, specific in-process projects to be added] 

 C.4.1 CERLCA Disposal Facility Design 

[TBD if C.4.2 CERCLA Disposal Facility Construction is needed] 

 C.5 Mission Support Activities 

[May need to break down a lower level if C.5.8 and C.5.9 are not to be authorized] 

 C.6 Core Functions 

Section D – Packaging and Marking 

Section D of the Master IDIQ Contract is incorporated by reference. 

Section E – Inspection and Acceptance 

Section E of the Master IDIQ Contract is incorporated by reference. 
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Section F – Deliveries or Performance 

Section F of the Master IDIQ Contract is incorporated by reference. The requisite clause information 

specific to this Task Order included below is consistent with the clause numbering structure established 

by the Master IDIQ Contract. 

F.3  Period of Performance 

(a) The overall Task Order period of performance (POP) is 120 days. 

(b) The Contractor shall not be paid for work performed or costs incurred prior to the Task Order 

effective date. The Contractor is not authorized to proceed beyond the Task Order POP, nor will the 

Contractor be paid for any costs incurred beyond that period, unless the Task Order is modified by the 

Contracting Officer to extend the POP. 

Section G – Contract Administration Data 

Section G of the Master IDIQ Contract is incorporated by reference. 

Section H – Special Contract Requirements  

Section H of the Master IDIQ Contract is incorporated by reference. 

Section I – Contract Clauses 

Section I of the Master IDIQ Contract is incorporated by reference. 

Section J – List of Documents, Exhibits, and Other Attachments 

Section J of the Master IDIQ Contract is incorporated by reference. The requisite clause information 

specific to this Task Order included below is consistent with the clause numbering structure established 

by the Master IDIQ Contract. 

Section J-7 – Contract Deliverables 

In addition to the list of Contract Deliverables specified in the Master IDIQ Contract Section J, 

Attachment J-7, Contract Deliverables, the following list of Contract Implementation deliverables are 

also required for this Task Order. 

Table J-7-1. Contract Implementation Deliverables 

Number Deliverable 
Deliverable 

Due Date 

DOE Action 

Response 
Reference 

T2-001 TBD TBD TBD TBD 
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